25 Work Order (Bid Form)
e

Assistance

Program

WORK ORDER INFORMATION

Work Order Name: WO/12012NW9199/1

Work Order Type: Weatherization
Audit Name: Audit (117)

CLIENT INFORMATION

Client Name: Address:

Client ID: 12012NW9199 , TN 38229
Alt. Client ID:

AGENCY INFORMATION

Agency: Northwest TN. Economic Development Council
Address: 231 South Wilson Street

Agency Contact: Hensley, Rick A.

Agency Phone

: (731) 364-3228

Fax: (731) 364-5163
Dresden, TN 38225 Email Address

: sportsman918@hotmail.com

Work Phone: (731) 364-3228

Cell Phone: (731)431-9238
Email Address: sportsman918@hotmail.com

Company Name & License Number:

Contractor's Signature:

COMMENT

PRE CFM 2300
TARGET 1577

Client Name: Work Order (Bid Form)

Client ID: 12012NW9199 Work Order Name: WO/12012NW9199/1
Alt. Client ID: Report Run On: 3/26/2012

DOE Weatherization Assistant
Version 8.6.0
Page 1 of 8



Measures

Measure 1 Seal Ducts Components Inspected

Comment Mastic/Seal all 7 duct boots. Boot to floor, Boot to supply. Seal all areas I:l
inside return air grille. Examine ductwork and seal as needed. High pan
readings Back bedroom 33.7.

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
10 Miscellaneous Su Duct Sealing Each 1 ‘ H ‘ ‘ ‘ ‘ H ‘
Other Detail

| | | ]l | | H |
| | || ]l | I H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 2 Infiltration Redctn Components Inspected
Comment From attic foam around (1) plumbing vent pipe. |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
10 Miscellaneous Su Infiltration Reduction Each 1 ‘ H ‘ ‘ ‘ ‘ H ‘
Other Detail
| | | [ | L] H |
| | | L H L] H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 12012NW9199 Work Order Name: WO/12012NW9199/1 Version 8.6.0

Alt. Client ID: Report Run On: 3/26/2012 Page 2 of 8



Measure 3 User-Spec Ceiling R Components 1
Comment Add R-19 cellulose attic insulation in order to achieve R-38, 976 Sq ft.

Inspected

[ ]

Construct Stairway Box. Remove a couple of Christmas boxes before adding
insulation. Note: this is entire attic including over back bedroom and bath.

Estimated Actual

# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total

1 Insulation Attic Insulation - Blown SqFt 976 ‘ H ‘ ‘ H H
Cellulose - R-19

2 Labor Attic Insulation - Blown SqFt 976 ‘ H ‘ ‘ H H ‘
Cellulose - R-19

3 Miscellaneous Su Added Misc Cost Each 1 ‘ H ‘ ‘ H H ‘

Other Detail

Measure Sub Total: :|

Sub Total: S

Field Notes:
Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 12012NW9199 Work Order Name: WO/12012NW9199/1 Version 8.6.0
Alt. Client ID: Report Run On: 3/26/2012 Page 3 of 8



Measure 4 Lighting Retrofits

Comment Add (1)-18watt CFL in living room lamp. Add (3)-13watt CFL's in kitchen |:|
ceiling. Add (1)-13watt CFL in original bath.

Components 1,23

Inspected

Estimated Actual

# Material / Labor Description / Comment Units Qty  Unit Cost Qty  Unit Cost Total

1 Lighting Compact Fl. - 18 Watt Each 1 ‘ H ‘ ‘ H H ‘
Lamp

2 Labor Compact Fl. - 18 Watt Each 1 ‘ H ‘ ‘ H H ‘
Lamp

3 Lighting Compact FI. - 13 Watt ~ Each 3 | I | I |
Lamp

4 Labor Compact Fl. - 13 Watt Each 3 ‘ H ‘ ‘ H H ‘
Lamp

5 Lighting Compact Fl. - 13 Watt Each 1 ‘ H ‘ ‘ H H ‘
Lamp

6 Labor Compact Fl. - 13 Watt Each 1 ‘ H ‘ ‘ H H ‘
Lamp

Other Detail

| | | [ | L] H |

| | | [ | L H |

Measure Sub Total: :| Sub Total: |:|
Field Notes:

Client Name:

Client ID: 12012NW9199

Alt. Client ID:

Work Order (Bid Form)
Work Order Name: WO/12012NW9199/1
Report Run On: 3/26/2012

DOE Weatherization Assistant
Version 8.6.0
Page 4 of 8



Measure 5 DWH Pipe Insulation Components Inspected

Comment Add pipe insulation, first 6 ft entering and exiting HWH. |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Insulation DHW Pipe Insulation Each 1 ‘ H ‘ ‘ H H ‘
2 Labor DHW Pipe Insulation Each 1 ‘ H ‘ ‘ H H ‘
Other Detail

| | | ]l | | H |
| | || ]l | L H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 6 Wall Insulation Components 1,234 Inspected
Comment Add dense pack wall insulation, 752 Sq ft. Original Structure only. Bedroom |:|

and bath addition has wall insulation. From exterior, vinyl siding. 30 ft across
the front, 24 ft down each end, 14 ft back of kitchen.
Estimated Actual

# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total

1 Insulation Wall Insulation - Blown SqFt 649.8 ‘ H ‘ ‘ H H ‘
Cellulose - 2x4 Filled

2 Labor Wall Insulation - Blown SqFt 649.8 ‘ H ‘ ‘ ‘ ‘ H ‘
Cellulose - 2x4 Filled
Other Detail
| | | 1) | | H |
| | || 1) | | H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 12012NW9199 Work Order Name: WO/12012NW9199/1 Version 8.6.0

Alt. Client ID: Report Run On: 3/26/2012 Page 5 of 8



Measure 7 CO Monitor is Needed Components Inspected

Comment Add carbon monoxide alarm. |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Health and Safety CO monitor Each 1 ‘ H ‘ ‘ H H ‘
2 Labor Labor Each 1| | | | |
Other Detail

| | || ]l | L H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 8 Fix Improper Venting (Clothes Dryer) Components Inspected
Comment Pull dryer hose from thru floor, cover and seal hole. Add dryer vent and |:|
extend thru back stud wall. Too low to run in crawl space.
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
10 Health and Safety See the User Defined Each 1 H ‘ ‘ H H
Measure for a list of
materials.
Other Detail
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 12012NW9199 Work Order Name: WO/12012NW9199/1 Version 8.6.0

Alt. Client ID: Report Run On: 3/26/2012 Page 6 of 8



Measure 9 Install Bathroom Exhaust Fan Components Inspected

Comment Add new bath exhaust fan and extend thru roof. Must be on dedicated I:l
switch. As per TW.F.G.

Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
10 Health and Safety See the User Defined Each 1 ‘ H ‘ ‘ H H ‘
Measure for a list of
materials.
Other Detail

| | | ]l | | H |
| | || ]l | L H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 10 Install Kitchen Exhaust Fan Components Inspected
Comment Install new range hood, 30" white with cabinet over electric range. As per |:|
TW.F.G.
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
10 Health and Safety See the User Defined Each 1 ‘ H ‘ ‘ H H ‘
Measure for a list of
materials.
Other Detail
| | | ]| | L H |
| | | L] H L] H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 12012NW9199 Work Order Name: WO/12012NW9199/1 Version 8.6.0

Alt. Client ID: Report Run On: 3/26/2012 Page 7 of 8



Measure 11 PressureRelief Piping Needed Components Inspected

Comment Add safety discharge at HWH. |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty Unit Cost  Total
1 Health and Safety Pressure relief piping Each 1 ‘ H ‘ ‘ H H ‘
2 Labor Labor Each 1| | | | |
Other Detail

| | || ]l | L H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 12 Smoke Detector is Needed Components Inspected
Comment Add (2) smoke alarms, (1) in hallway and (1) in back bedroom. |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty  Unit Cost Total Qty  Unit Cost Total
10 Health and Safety See the User Defined Each 1 ‘ H ‘ ‘ H H ‘
Measure for a list of
materials.
Other Detail
| | | L H L] H |
| | | L H L] H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Work Order Grand Total: :| Grand Total: :|
Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 12012NW9199 Work Order Name: WO/12012NW9199/1 Version 8.6.0

Alt. Client ID: Report Run On: 3/26/2012 Page 8 of 8



